
1 

 

 

ADDENDUM TO REQUEST FOR PROPOSAL (RFP) 

 

 

 

 

Issued By:  

PURCHASING OFFICE 

BOARD OF EDUCATION OF 

PRINCE GEORGE’S 

COUNTY 

UPPER MARLBORO,  

MARYLAND 20772-9983 

Addendum No. 

 

4 

Date of this Addendum 

 

September 7, 2021 

Number of Pages 

 

3 

 

RFP No. 

 

003-22 

 

Date RFP Issued 

 

July 30, 2021 

 

 

 

Date & Hour of Return of RFP 

 

September 10, 2021 @ 2:00 pm 

TITLE:   Blueprint Schools Phase II - Financing and Technical Advisory 

Services 

 
 

 

The above RFP is amended as follows.  ALL OTHER TERMS AND CONDITIONS REMAIN THE SAME. 

 

The purpose of this addendum is to provide response to questions and modifications to the RFP.  

 

Response to question: 

 

1. What is the difference between “Standard hourly Rates” and “Quote Hourly Rates”? 

ANSWER: There is no differentiation or distinction between the quoted hourly rate and standard hourly rate - 

these are synonymous.  This distinction should have been removed as it is not relevant to the solicitation.  

 

Modifications to the RFP: 

 

EVALUATION CRITERIA TECHNICAL ADVISORY 

FIRM EXPERIENCE 

Demonstrates a clear understanding of PGCPS Project goals and key challenges; has an approach that effectively 

ensures the achievement of project goals and objectives. 

Demonstrates verifiable experience in services needed to provide PGCPS specialized architectural, engineering, 

and construction management support to accomplish project goals 

Identifies clear lines of responsibility, ownership and control of Respondent members; clear demonstration of the 

Respondents understanding of design and construction related issues surrounding the execution of a P3 project 

Minimizes PGCPS risk, through risk mitigation, including effective partnering and staffing; demonstrates 

approach/experience to ensure high level of coordination between Prince George’s County Executive Staff, Prince 

George’s County Council Staff, Maryland Interagency Commission on School Construction and Maryland 

Stadium Authority. 

EFFICIENCY AND EFFECTIVENESS OF COORDINATION AND INTERFACE WITH PGCPS 

Demonstrates technical capabilities and strategies to minimize the potential for additional costs and risk to PGCPS 

Provides for efficient data collection and effective and timely reporting to PGCPS' as required by project 

objectives. 

Provides a clear and reliable framework to ensure progress of requested actions to include:  undertaking 

community outreach and engagement with other key stakeholders; Educational Specifications and Performance 

Specifications; development of swing-space plan; support materials to assist in proposal selection; necessary 

environmental site and geotechnical analysis. 
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Sets out a clear and reliable framework for how Services will interface, and be coordinated, with PGCPS  

PERSONNEL EXPERIENCE 

Documented and validated evidence that the organization’s  technical and professional resources and capabilities 

can support the proposed scope of services. 

Includes highly qualified management and key personnel that are sufficiently dedicated and available to the Project 

at the appropriate times.  

ELIGIBILITY AND QUALIFICATIONS 

Documented and validated evidence of prior successful experience with similar demographics that is detailed and 

directly related to the proposed scope of services in section 3.3., Project 2 

Eligible Respondents should have a minimum of three (3) years of experience delivering P3 services (or requested 

services) to organizations of similar size as PGCPS.   

MBE 

Respondent is a MBE Subcontractor Participation 

Provides a high probability that the Developer will meet its MBE subcontracting minimum requirements 

throughout all phases of the Project and sets out a monitoring and enforcement framework that will facilitate 

oversight, accountability and transparency in reporting 

  

  

EVALUATION CRITERIA – FINANCIAL ADVISORY 

FIRM EXPERIENCE 

Demonstrates a clear understanding of PGCPS Project goals and key challenges; has an approach that effectively 

ensures the achievement of project goals and objectives. 

Identifies clear lines of responsibility, ownership and control, demonstrating clearly how the Financial Advisor 

will function organizationally and how it will coordinate and partner effectively with PGCPS and the County. 

Demonstrates verifiable experience and an outstanding record of successfully completed projects. 

Minimizes PGCPS risk, through risk mitigation, including effective partnering and staffing; demonstrates 

approach/experience to ensure high level of coordination between Prince George’s County Executive Staff, Prince 

George’s County Council Staff, Maryland Interagency Commission on School Construction and Maryland 

Stadium Authority. 

EFFICIENCY AND EFFECTIVENESS OF COORDINATION AND INTERFACE WITH PGCPS 

Demonstrates financial capabilities to minimize the potential for additional costs and risk to PGCPS 

Provides a clear and reliable framework and plan for working, and coordinating, with PGCPS and other Project 

partners.  

Sets out a clear and reliable framework for how Services will interface, and be coordinated, with PGCPS  

Provides for efficient data collection and effective and timely reporting to PGCPS' as required by project 

objectives. 

PERSONNEL EXPERIENCE 

Documented and validated evidence that the organization’s  technical and professional resources and abilities can 

support the proposed scope of services. 

Includes highly qualified management and key personnel that are sufficiently dedicated and available to the Project 

at the appropriate times.  

ELIGIBILITY AND QUALIFICATIONS 
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Documented and validated evidence of prior successful experience with similar demographics that is detailed and 

directly related to the proposed scope of services in section 3.0., Project 1 

Eligible Respondents has a minimum of three (3) years of experience delivering P3 services with similar scope of 

services to organizations of similar size as PGCPS.   

MBE 

Respondent is a MBE Subcontractor Participation 

Provides a high probability that the Developer will meet its MBE subcontracting minimum requirements 

throughout all phases of the Project and sets out a monitoring and enforcement framework that will facilitate 

oversight, accountability and transparency in reporting 

 

 

 

Bidders must complete, sign, and return two copies of this Addendum or Appendix G – Addenda 

Acknowledgement with their proposal response. Failure to do so MAY be cause for your offer to be ruled non-

responsive and not considered for award. 

 

          

If your Bid has already been submitted and, because of this Addendum, you desire to modify your offer, you may do so by 

letter or email provided such notice makes reference to this Addendum and is received prior to the time specified for 

return of Bid. 

                    
___ Angela Queen __________  _ September 7, 2021_ 

Buyer’s Signature     Date 

 

 C         Company Name of Bidder 

 

 

 

 

S          Signature of Person Authorized to Sign 

  

             Address 

 

 

 

 

            Type or Print Name and Title 

 


